

**REQUEST FOR INFORMATION  
FOR  
COUNTY OF SAN MATEO**

**LISTED BELOW ARE THE QUESTIONS (Q) SUBMITTED BY  
POTENTIAL BIDDERS FOR THE**

**JOB ORDER CONTRACT FOR  
ENGINEERING, CONSTRUCTION, ROADS AND UTILITIES  
PROJECT NO. JOC-2322  
PROJECT NO. JOC-2323  
PROJECT NO. JOC-2324**

**COUNTY PROJECT NO. RU008  
PROJECT FILE NO. JOC 2322-2324**

**THE COUNTY OF SAN MATEO DEPARTMENT OF PUBLIC WORKS  
HAS PROVIDED RESPONSES (R) TO THE QUESTIONS (Q) BELOW**

**General:**

**The bid opening date has been moved to March 9, 2023, at 2:30 p.m**

Q1. I joined today's zoom meeting towards the end of the session but Al Marin, SBAY Construction President, joined the meeting during the presentation due to some technical difficulties, he could not connect earlier. We would like to make sure we are accounted as a participant to the Mandatory Pre-bid meeting and submit our bid on March 2nd.

*R1. A virtual mandatory informational pre-bid conference will occur on Monday, March 6, 2023 at 10:00 AM. Contractors are only allowed to bid the project if they join the mandatory pre-bid meeting within 10 minutes of the meeting start time and stay for the entire meeting. Contractors who joined the February 23, 2023 pre-bid meeting within 10 minutes of the meeting start time do not need to attend the March 6, 2023 pre-bid meeting.*

Q2. We noticed a Al Marin of SBAY construction joined the mandatory pre-job meeting very late (11:50) after many had signed out. Question: will he be allowed to bid the projects?

*R2. A virtual mandatory informational pre-bid conference will occur on Monday, March 6, 2023 at 10:00 AM. Contractors are only allowed to bid the project if they join the mandatory pre-bid meeting within 10 minutes of the meeting start time and stay for the entire meeting. Contractors who joined the February 23, 2023 pre-bid meeting within 10 minutes of the meeting start time do not need to attend the March 6, 2023 pre-bid meeting.*

Q3. I am trying to print the first 6 pages and the page to bid off of for the upcoming bid on March 2, 2023. I have downloaded everything and I did attend the meeting on zoom yesterday. Please let me know if I need to come pick up the book (CTC

Construction Task Catalog & Technical Specifications) somewhere or if you can send me a link that we can print off of.

*R3. A virtual mandatory informational pre-bid conference will occur on Monday, March 6, 2023 at 10:00 AM. Contractors are only allowed to bid the project if they join the mandatory pre-bid meeting within 10 minutes of the meeting start time and stay for the entire meeting. Contractors who joined the February 23, 2023 pre-bid meeting within 10 minutes of the meeting start time do not need to attend the March 6, 2023 pre-bid meeting.*

Q4. Could you please provide the Bidder's Bond Form for the following: JOB ORDER CONTRACT FOR ENGINEERING, CONSTRUCTION, ROADS AND UTILITIES, PROJECT NO. JOC-2322, PROJECT NO. JOC-2323 & PROJECT NO. JOC-2324

*R4. The County does not have a bidder's bond form. Contractor can use the forms provided by their bonding company.*

Q5. We are currently preparing our proposal for Project No. JOC-2322, Project No. JOC-2323, and Project No. JOC-2324. May we ask if the County of Public Works will be providing a Bid Bond Form so we could send this to our Surety?

*R5. The County does not have a bidder's bond form. Contractor can use the forms provided by their bonding company.*

Q6. Do you have the final plan holders list and attendees for the mandatory pre-bid? Looks like the plan holders list was updated on 2/21 on the website.

*R6. We plan on send an Addendum out 03-31-2023 rescheduling the open bid to March 9, 2023, at 2:30 PM. Please see Addendum 1 on the project web site for more information. <https://www.smcgov.org/publicworks/job-order-contracts-engineering-construction-roads-and-utilities-joc-2322-thru-joc-2324>*

Q7. Also, the County was going to try and post the type of projects completed, or a list of completed projects?

*R7. Below is an example of completed projects:  
Alpine Rd Junction Box Removal Project  
Culverts Repair and Lining Project  
Memorial Park ADA Parking Stalls Project  
Memorial Park Parkwide Paving and Accessibility Project  
Lobitos Creek Road Slipout and Culvert Repair  
Colma Creek Canal Street Sidewalk Repair  
Huddart Park Entrance Paving Project  
Lobitos Creek Cutoff AC Rubber Chip Seal  
San Bruno Avenue Pavement Repairs*

**All RFI requests are due by Tuesday, March 7, 2023.**

Updated as of **3/6/2023 11:20 AM**

F:\Users\design\\_JOC (RU008)\JOC\_(yr 2020-2023)\JOC-2322-24\02\_Bidding\RFI\RFI\_County Responses JOC 2322-2324.docx