

**REQUEST FOR INFORMATION  
FOR  
COUNTY OF SAN MATEO**

**LISTED BELOW ARE THE QUESTIONS (Q) SUBMITTED BY  
POTENTIAL BIDDERS FOR THE**

**2024 PAVEMENT PRESERVATION PROJECT**

**COUNTY PROJECT NO. RW408  
PROJECT FILE NO. S5097**

**THE COUNTY OF SAN MATEO DEPARTMENT OF PUBLIC WORKS  
HAS PROVIDED RESPONSES (R) TO THE QUESTIONS BELOW**

**Response R1 Provided on 5/24/2024**

Q1. “As of January 1, 2024, Section 42704.6 of the California Public Resources Code requires local agencies that have jurisdiction over street or highway specifications to use advanced technologies and material recycling techniques that reduce the cost of maintaining and rehabilitating streets and highways and reduce levels of greenhouse gas emissions through material choice and construction methods. Specifically, local agencies shall allow Reclaimed Asphalt Pavement (RAP) in Hot Mix Asphalt (HMA) at or above the level allowed in Caltrans Standard Specifications effective October 22, 2018. Caltrans specifications allow the contractor to use up to 25 percent RAP in HMA as a contractor option. It has been shown that the use of RAP in HMA reduces cost and greenhouse gas emissions while providing pavement performance equal to or better than RAP free HMA. Will this project comply with the January 1, 2024, mandate and allow the use of up to 25 percent RAP in HMA?”

*R1. We are confirming that the Project will comply with Section 42704.6 of the California Public Resources Code, and that the County will allow the use of up to 25 percent of Reclaimed Asphalt Pavement (RAP) in Hot Mix Asphalt (HMA).*

**Response R2 Provided on 5/31/2024**

Q2. “What is the anticipated Notice to Proceed Date for the project”

*R2. The County will issue the Notice to Proceed (NTP) as soon as feasible, after the project is awarded, and after the certificate of insurance, payment bond, and performance bond have been reviewed and approved. The County expects to issue the NTP by the end of July or early August. The Contractor shall begin work within ten (10) calendar days after receiving NTP.*

**All RFI Requests were due by May 31<sup>st</sup>, 2024 at 5:00 pm. The RFI submittal period is now closed. No further responses will be provided for any additional RFIs received after this date.**

Updated as of May 31, 2024 at 5:00 P.M.

F:\Users\design\C3D\S5097000\_2024 Pavement Preservation Project\14 Bid Process\5\_RFI\RFI\_County Responses.docx