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COUNTY OF SAN MATEO 

STATE OF CALIFORNIA 

NOTICE TO CONTRACTORS 

NOTICE IS HEREBY GIVEN, that 

Sealed bids will be received either by mail to the office of the County Manager/Clerk of 

the Board of Supervisors, or hand-delivered within one half (1/2) hour prior to the bid opening to 

the main public entrance of the Hall of Justice and Records, 400 County Center, Redwood City, 

California, 94063 until the hour of 

2:30 p.m., Tuesday, December 15, 2020 

which all bids (mailed in or hand-delivered) will then be transmitted to the main public entrance 

of the Hall of Justice and Records at 400 County Center, Redwood City, where the bids will be 

publicly opened and read aloud for the following project in accordance with the specifications 

therefore and to which special reference is made as follows: 

MIDDLEFIELD ROAD IMPROVEMENT PROJECT 
IN THE NORTH FAIR OAKS AREA 

 
TOTAL PROJECT APPROXIMATELY 0.5 MILE IN LENGTH 

WITH APPURTENANT WORK THERETO 
IN SAN MATEO COUNTY 

 
COUNTY PROJECT NO. OD420 

PROJECT FILE NO. E4931 
 

Bids are required for the entire work described herein. 

Bidders are further advised of the following: 

(1) Contractor should be placed on a Plan Holders List for bidding. To be placed on the 

Plan Holders List, the Contractor shall either: 

a. Purchase Plans and Specifications, including forms of proposal and contract, 

from the County of San Mateo Department of Public Works. When purchasing 

by phone (650-363-4100), please send check to 555 County Center, 5th Floor, 

Redwood City, CA 94063; OR 

b. Complete and sign the Plan Holder’s Affidavit by using the link below and you 

will receive a separate link for downloading an electronic copy of the Plans and 
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Specifications: 

https://publicworks.smcgov.org/MiddlefieldRdPlanHoldersAffidavitForm 

The Contractor is advised that the table should be received by the County no 

later than three (3) working days prior to the bid opening date. 

c. If Plans and Specifications are obtained through a source other than those 

outlined in 1a and 1b above, complete and sign the following Plan Holder’s 

Affidavit and return to the County by either PDF via email to 

mraman@smcgov.org or by fax at (650) 361-8220. The Contractor is advised that 

the table should be received by the County no later than three (3) working days 

prior to the bid opening date. 

 

Plan Holder’s Affidavit 

Project Title Middlefield Road Improvement Project 

Project No. OD420  
Project 
Engineer: Monika Raman 

   
Project 
Manager: Carter Choi 

Bid Open Date and Time: 2:30 p.m., Tuesday December 15, 2020 

Company Name:  

Mailing Address:  

Phone Number:   
Fax 
Number:  

E-mail Address:   

 

(Name and Title of Authorized Representative of Bidder) 

 

(Signature of Authorized Representative of Bidder) 
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(2) The Plan Holders List will be posted to the County of San Mateo’s Public 

Works website 2 working days prior to the bid open date. 

(3) Questions regarding the Contract Documents concerning items such as 

discrepancies, conflicts, omissions, doubts as to meanings, or regarding scope 

of bid items shall be referred to the Engineer. Inquiries must be received in 

writing via email, to mraman@smcgov.org, not less than five (5) working 

days prior to bid opening. Inquiries will be answered in writing via email 

response if written clarification is warranted, in the opinion of the Engineer, 

then inquiries and responses will be posted to the Project’s page on the 

County of San Mateo’s Public Works website. It will be the Contractor’s sole 

responsibility to ensure that they receive responses, if any. The County will 

not be responsible for oral clarifications. 

(4) It will be the Contractor’s sole responsibility to ensure that they have 

received addendums, if any, which will be posted to the County of San 

Mateo’s Public Works website on the same day issued. Said addendums will 

also be sent to all current plan holders and made available during purchase 

of Plans and Specifications. 

(5) Reference is made to Section 2-1.10, “Disqualification of Bidders,” of the 

Standard Specifications. The Contractor’s attention is directed in particular 

to the last sentence, which states, “Proposals in which the prices obviously 

are unbalanced may be rejected.” 

The Public Works website will be updated as needed and can be accessed under the 

Departments tab found on the County of San Mateo website (publicworks.smcgov.org). 
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ENGINEER’S ESTIMATE 

MIDDLEFIELD ROAD IMPROVEMENT PROJECT 

IN THE NORTH FAIR OAKS AREA 

TOTAL PROJECT APPROXIMATELY 0.5 MILES IN LENGTH 

WITH APPURTENANT WORK THERETO 

IN SAN MATEO COUNTY 

 

A BID IS REQUIRED FOR THE ENTIRE WORK DESCRIBED HEREIN FOR 
SCHEDULE A AND SCHEDULE B. THE AWARD OF CONTRACT, IF AWARDED, 
WILL BE MADE ON THE BASIS OF THE LOWEST SUM TOTAL OF BOTH 
SCHEDULE A AND SCHEDULE B. 

 

SCHEDULE A (EXCLUDES JOINT TRENCH): 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

1 10 1 LS Construction Waste Management 

2 11 1 LS Mobilization 

3 11-3 1 LS Water Pollution Control 

4 12 1 LS Maintaining Traffic 

5 12-2 1 LS Temporary Pavement Delineation 

6 15-2 14,810 LF Sawcut Asphalt Concrete and Portland Cement Concrete 

7A 15-3 6 EA Adjust Storm Drain Manholes to Grade 

7B 15-3 19 EA Adjust Telecom Manholes to Grade 

8A 15-4 1 EA Reconstruct Storm Drain Manhole to Grade 

8B 15-4 1 EA Reconstruct Telecom Manhole to Grade  

9 15-5 39 EA Adjust Water Valve Box to Grade (Cal Water) 

10 15-6 48 EA Adjust Water Meter Box to Grade (Cal Water) 

11 15-7 15 EA Adjust Monument Box Cover to Grade 

12 15-8 4,000 SY Remove Portland Cement Concrete Pavement 

13 15-9 50 EA Pothole and Protect Existing Utilities 

14 15-10 2 EA 
Temporary Relocation and Reinstallation of United States 
Postal Service Mailboxes 

15 15-11 2 EA Remove Telephones 

16 15-12 110 EA Adjust Sanitary Sewer Cleanout Box to Grade 

17 15-13 1 EA Adjust PG&E Utility Vault to Grade 

ENGINEER’S ESTIMATE (SCHEDULE A) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE A) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

18 15-14 1 LS 
Relocation Of Health Clinic Existing Fire Hydrant, Fire 
Department Connection And Sign And Regrading And 
Replanting Of Bioretention Area  

19 15-15 5 EA Adjust Existing Gas Valve to Grade 

20 15-16 16 EA Adjust Pull Boxes 

21 15-17 1 EA Relocate Pull Boxes 

22 15-18 1 EA Protect Bollard 

23 15-19 1 EA Adjust Existing Monitoring Well to Grade 

24 15-20 4 EA Remove Existing Pedestrian Signals 

25 15-21 1 LS 
Remove Concrete Curbs, Gutters, Sidewalks, Driveway 
Openings, Sidewalk Access Ramps, Valley Gutters and 
Medians 

26 15-22 18,525 SY 
Remove Asphalt Concrete Paving, Pavement Fabric, 
Aggregate Base 

27 16 1 LS Clearing and Grubbing 

28 16-1 1 EA Remove Trees 

29 17 1 LS Develop and Apply Water 

30 19-1 8,420 CY Roadway Excavation 

31 20 1 LS Erosion and Sediment Control 

32 25 60 CY Aggregate Subbase (Class 4) 

33 26 3,609 CY Aggregate Base (Class 2) – Open Trench SS 

34 36 34 EA Drainage Inlet Marker 

35 37-2 1 EA Remove and Relocate Existing Drainage Inlet 

36 37-2 2 EA Install New Drainage Inlet 

37 37-3 13 EA Clean and Inspect Existing Drainage Inlet 

38 39-1 6,945 TON 
Asphalt Concrete (Type B, 1/2" Maximum, Medium 
grading)  

39 39-3 114 SY Place Asphalt Concrete (Miscellaneous Areas) 

40 39-4 8,449 SY Plane Asphalt Concrete Pavement (Full Width) 

41 40 3,000 SF Portland Cement Concrete Pavement (Bus Pads) 

42 51-2 81 CY Class 2 Concrete (Minor Structures) 

43 51-3 860 CY Class 3 Concrete 

44 51-4 30 EA Sidewalk Access Ramps (Case A) 

45 51-4 1 EA Sidewalk Access Ramp (Case B with Retaining Curb) 

46 51-4 2 EA Sidewalk Access Ramps (Case C with Retaining Curb) 

ENGINEER’S ESTIMATE (SCHEDULE A) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE A) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

47 51-4 6 EA Sidewalk Access Ramps (Case C without Retaining Curb) 

48 51-4 2 EA Sidewalk Access Ramps (Case F) 

49 51-6 400 LF Red Curb Painting at No Parking Zones 

50 56-1 40 EA Install New Roadside Signs 

51 56-2 75 EA Remove and Reset Existing Roadside Signs 

52 68-3 160 LF PVC Underdrains 

53 68-5 600 LF Sidewalk Underdrains (Ductile Iron) 

54 (F) 75 2,850 LBS Miscellaneous Iron and Steel 

55 81 14 EA Survey Monument 

56 84-3 14,000 SF Thermoplastic Pavement Marking (Crosswalks and Legends)

57 84-3 22,000 LF Thermoplastic Striping (by color) 

58 85 81 EA 
Pavement Markers, Type D (Two-way, Yellow, 
Retroreflective) 

59 85 54 EA 
Pavement Markers, Type G (Two-way, Yellow, 
Retroreflective) 

60 85 8 EA Pavement Markers, Hydrant Marker (Blue Reflective) 

61 86-2 15 EA Install New Traffic Signal 

62 86-2A 1 EA Modify Existing Traffic Signal (at 5th Ave) 

63 86-3 45 EA Traffic Loop Detectors (Type E) 

64 86-3 14 EA Traffic Loop Detectors (Type D) 

65 86-26 1 LS Solar Powered Beacon and Sign Systems 

66 86-27 41 EA Streetlights – Street 

67 86-27 28 EA Streetlights – Pedestrian 

68 86-27 65 EA Streetlight Pull Box 

69 100 1 LS Construction Staking 

70 101 1 LS Temporary Fence 

71 103-1.3 1 LS Holiday Lights 

72 103-1.3 1 LS Wifi Systems 

73 103-3.1 1 LS 
Closed Circuit Television (CCTV) Inspection of Sanitary 
Sewer Lines 

74 103-3.3 28 EA Remove and Replace Existing Sanitary Sewer Manhole 

75 103-3.3 2 EA Remove and Relocate Sanitary Sewer Manhole 

76 103-3.6 60 LF Sanitary Sewer Lateral Connection 

ENGINEER’S ESTIMATE (SCHEDULE A) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE A) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

77 105-3 1 LS Trench Safety 

78 106-2 6,155 LF Pipe Replacement (Open Trench) - 8" PVC Pipeline 

79 106-2 425 LF Pipe Replacement (Open Trench) - 24" PVC Pipeline 

80 106-3 181 EA Reconnect Sanitary Sewer Lateral (Open-Trench Method) 

81 108 132 EA Utility Line Crossings 

82 108-1 1 LS 
San Francisco (Hetch Hetchy) Water Transmission Line 
Crossings 

83 (S) 113 450 LF Jack and Bore Crossing #1 (Middlefield Road): One 36” and 
two 24” Steel Casings (150 LF Each) 

84 (S) 113 150 LF Jack and Bore Crossing #2 (Redwood Junction): One 24” 
Steel Casing 

85 (S) 113 150 LF Jack and Bore Crossing #3 (Sanitary Sewer): One 16” Steel 
Casing 

86 114-1 1 LS Irrigation System 

87 114-2.3.7 61 EA 48” Boxed Trees 

88 114-2.3.7 5 EA 36” Boxed Trees 

89 114-2.3.7 820 EA Canned Shrubs/Vines (1-Gallon) 

90 114-2.3.7 144 EA Canned Shrubs/Vines (5-Gallon) 

91 114-3.2.1 18 EA Benches 

92 114-3.2.1 2 EA Special Bulb-Out Seatwall 

93 114-3.2.2 13 EA Bike Rack 

94 114-3.2.3 12 EA Trash and Recycle Receptacle 

95 114-3.2.4 66 EA Tree Grate (48"x72") 

96 114-3.2.5 300 SF Special Bulb-Out Paving 

97 114-4 1 LS Tree Protection 

98 115-2 908 SF Bioretention Concrete Walls Reinforcing 

99 115-3 1,590 LF Bioretention Collection and Discharge Piping and Structures

100 115-4 300 CY Bioretention Basin Fill Material 
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SCHEDULE B (JOINT TRENCH): 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

1 10 1 LS Construction Waste Management 

2 11 1 LS Mobilization 

3 11-3 1 LS Water Pollution Control 

4 12 1 LS Maintaining Traffic 

5 15-2 26,675 LF 
Sawcut Asphalt Concrete and Portland Cement 
Concrete 

6 103-1 5 EA Electric Utility box - 4'6" x 8'6" x 6' #7-Box 

7 103-1 8 EA Electric Utility box - 54" x 102" x 72" #7TR Box 

8 103-1 1 EA Electric Utility box - 54" x 102" x 72" #7S Box 

9 103-1 6 EA Electric Utility box - 54" x 78" x 60" #6S Box 

10 103-1 1 EA Electric Utility box - 54" x 78" x 60" #6J Box 

11 103-1 2 EA Electric Utility box - 54" x 78" x 60" #6I Box 

12 103-1 19 EA 
Electric Utility box - 24" x 36" x 18" #3F Splice Box 
Full Traffic 

13 103-1 15 EA Electric Utility box - 24" x 36" x 18" #3 Splice Box 

14 103-1 4 EA Electric Utility box - 17" x 30" x 18" #2-Box 

15 103-1 7 EA Telephone Utility box - 48" x 78" x 48" T8-Box 

16 103-1 7 EA Telephone Utility box - 30" x 48" x 36" T4-Box 

17 103-1 9 EA Telephone Utility box - 17" x 30" x 24" T3-Box 

18 103-1 13 EA Fiber Utility box - 30" x 48" x 24" B-48 Box 

19 103-1 21 EA Fiber Utility box - 24" x 36" x 14" B-40 Box 

20 103-1 33 EA CATV Utility Box - 20" x 42" x 24" B-44 Box 

21 103-1 2 EA Telephone Utility box - 30" x 60" x 36" T2-Box 

22 103-1 392 LF Utility Trench Section D - 24x60 

23 103-1 25 LF Utility Trench Section D1 - 36x60 

24 103-1 90 LF Utility Trench Section D2 - 24x53 

25 103-1 46 LF Utility Trench Section D3 - 42x63 

26 103-1 19 LF Utility Trench Section D4 - 42x63 

27 103-1 332 LF Utility Trench Section D5 - 24x58 

28 103-1 45 LF Utility Trench Section D6 - 36x58 

29 103-1 30 LF Utility Trench Section D7 - 36x64 

30 103-1 22 LF Utility Trench Section D8 - 42x62 

31 103-1 17 LF Utility Trench Section D9 - 36x65 

32 103-1 133 LF Utility Trench Section D10 - 18x56 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

33 103-1 15 LF Utility Trench Section D11 - 36x65 

34 103-1 58 LF Utility Trench Section D14 - 42x62 

35 103-1 116 LF Utility Trench Section D15 - 42x62 

36 103-1 24 LF Utility Trench Section D16 - 18x52 

37 103-1 93 LF Utility Trench Section D17 - 30x65 

38 103-1 230 LF Utility Trench Section D18 - 36x60 

39 103-1 67 LF Utility Trench Section D19 - 42x62 

40 103-1 95 LF Utility Trench Section D20 - 24x60 

41 103-1 35 LF Utility Trench Section D21 - 30x58 

42 103-1 16 LF Utility Trench Section D22 - 30x60 

43 103-1 67 LF Utility Trench Section D23 - 30x63 

44 103-1 431 LF Utility Trench Section D24 - 24x56 

45 103-1 198 LF Utility Trench Section D25 - 36x64 

46 103-1 14 LF Utility Trench Section D26 - 30x60 

47 103-1 32 LF Utility Trench Section D28 - 30x58 

48 103-1 63 LF Utility Trench Section D29 - 42x63 

49 103-1 32 LF Utility Trench Section D30 - 30x58 

50 103-1 83 LF Utility Trench Section D31 - 24x55 

51 103-1 135 LF Utility Trench Section D32 - 30x60 

52 103-1 67 LF Utility Trench Section D33 - 30x60 

53 103-1 72 LF Utility Trench Section D34 - 30x54 

54 103-1 203 LF Utility Trench Section D35 - 24x58 

55 103-1 40 LF Utility Trench Section D36 - 36x70 

56 103-1 60 LF Utility Trench Section D37 - 36x65 

57 103-1 21 LF Utility Trench Section D38 - 24x58 

58 103-1 36 LF Utility Trench Section D39 - 18x58 

59 103-1 33 LF Utility Trench Section D40 - 24x53 

60 103-1 10 LF Utility Trench Section D41 - 36x70 

61 103-1 55 LF Utility Trench Section D42 - 36x65 

62 103-1 42 LF Utility Trench Section D43 - 36x64 

63 103-1 66 LF Utility Trench Section D44 - 36x65 

64 103-1 23 LF Utility Trench Section D45 - 42x55 

65 103-1 17 LF Utility Trench Section D46 - 30x65 

66 103-1 25 LF Utility Trench Section D48 - 30x58 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

67 103-1 36 LF Utility Trench Section D49 - 24x58 

68 103-1 18 LF Utility Trench Section D50 - 18x58 

69 103-1 60 LF Utility Trench Section D51 - 42x63 

70 103-1 31 LF Utility Trench Section D52 - 42x63 

71 103-1 31 LF Utility Trench Section D53 - 42x54 

72 103-1 28 LF Utility Trench Section D54 - 24x62 

73 103-1 46 LF Utility Trench Section D55 - 30x53 

74 103-1 19 LF Utility Trench Section D56 - 30x55 

75 103-1 17 LF Utility Trench Section D57 - 30x61 

76 103-1 39 LF Utility Trench Section D58 - 36x65 

77 103-1 74 LF Utility Trench Section D59 - 18x56 

78 103-1 64 LF Utility Trench Section D60 - 30x64 

79 103-1 17 LF Utility Trench Section D61 - 36x60 

80 103-1 7 LF Utility Trench Section D63 - 24x58 

81 103-1 39 LF Utility Trench Section D64 - 42x54 

82 103-1 7 LF Utility Trench Section D65 - 24x57 

83 103-1 32 LF Utility Trench Section D66 - 30x56 

84 103-1 62 LF Utility Trench Section F - 24x59 

85 103-1 32 LF Utility Trench Section D67 - 42x63 

86 103-1 26 LF Utility Trench Section D68 - 30x60 

87 103-1 64 LF Utility Trench Section D69 - 18x53 

88 103-1 57 LF Utility Trench Section F1 - 42x54 

89 103-1 11 LF Utility Trench Section F2 - 42x54 

90 103-1 25 LF Utility Trench Section F5 - 30x59 

91 103-1 51 LF Utility Trench Section F6 - 18x52 

92 103-1 58 LF Utility Trench Section F7 - 12x52 

93 103-1 181 LF Utility Trench Section G - 36x59 

94 103-1 28 LF Utility Trench Section G1 - 24x50 

95 103-1 45 LF Utility Trench Section G2 - 24x56 

96 103-1 59 LF Utility Trench Section G3 - 30x58 

97 103-1 30 LF Utility Trench Section G4 - 12x50 

98 103-1 56 LF Utility Trench Section G7 - 30x60 

99 103-1 130 LF Utility Trench Section H - 12x43 

100 103-1 106 LF Utility Trench Section H1 - 18x43 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

101 103-1 49 LF Utility Trench Section H2 - 30x43 

102 103-1 113 LF Utility Trench Section H3 - 18x41 

103 103-1 122 LF Utility Trench Section H5 - 30x43 

104 103-1 362 LF Utility Trench Section H6 - 12x41 

105 103-1 50 LF Utility Trench Section H6 - 12x42 

106 103-1 41 LF Utility Trench Section H6 - 12x43 

107 103-1 67 LF Utility Trench Section H6 - 12x44 

108 103-1 111 LF Utility Trench Section H6 - 12x45 

109 103-1 605 LF Utility Trench Section H6 - 12x46 

110 103-1 94 LF Utility Trench Section H6 - 12x47 

111 103-1 17 LF Utility Trench Section H6 - 12x48 

112 103-1 31 LF Utility Trench Section H6 - 12x49 

113 103-1 129 LF Utility Trench Section H6 - 12x50 

114 103-1 47 LF Utility Trench Section H6 - 12x51 

115 103-1 16 LF Utility Trench Section H6 - 12x52 

116 103-1 39 LF Utility Trench Section H6 - 12x53 

117 103-1 132 LF Utility Trench Section H6 - 12x54 

118 103-1 201 LF Utility Trench Section H6 - 12x55 

119 103-1 136 LF Utility Trench Section H6 - 12x56 

120 103-1 69 LF Utility Trench Section H6 - 12x57 

121 103-1 184 LF Utility Trench Section H6 - 12x58 

122 103-1 326 LF Utility Trench Section H6 - 12x59 

123 103-1 137 LF Utility Trench Section H6 - 12x60 

124 103-1 38 LF Utility Trench Section H6 - 12x61 

125 103-1 176 LF Utility Trench Section L9 - 12x33 

126 103-1 54 LF Utility Trench Section L10 - 18x35 

127 103-1 46 LF Utility Trench Section L11 - 24x39 

128 103-1 173 LF Utility Trench Section L12 - 18x51 

129 103-1 73 LF Utility Trench Section L13 - 12x38 

130 103-1 18 LF Utility Trench Section L14 - 18x39 

131 103-1 164 LF Utility Trench Section L15 - 12x37 

132 103-1 801 LF Utility Trench Section P - 12x54 

133 103-1 13 LF Utility Trench Section P1 - 18x54 

134 103-1 61 LF Utility Trench Section P2 - 12x56 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

135 103-1 82 LF Utility Trench Section P3 - 24x52 

136 103-1 83 LF Utility Trench Section P4 - 24x58 

137 103-1 139 LF Utility Trench Section P5 - 12x50 

138 103-1 40 LF Utility Trench Section P6 - 12x55 

139 103-1 39 LF Utility Trench Section P7 - 18x51 

140 103-1 17 LF Utility Trench Section P8 - 18x53 

141 103-1 22 LF Utility Trench Section P9 - 18x56 

142 103-1 25 LF Utility Trench Section P10 - 18x49 

143 103-1 81 LF Utility Trench Section P11 - 18x58 

144 103-1 102 LF Utility Trench Section P12 - 12x51 

145 103-1 82 LF Utility Trench Section P14 - 18x52 

146 103-1 338 LF Utility Trench Section P15 - 12x52 

147 103-1 40 LF Utility Trench Section P17 - 18x53 

148 103-1 351 LF Utility Trench Section P18 - 12x54 

149 103-1 50 LF Utility Trench Section P19 - 18x52 

150 103-1 83 LF Utility Trench Section P20 - 18x57 

151 103-1 7 LF Utility Trench Section P21 - 12x52 

152 103-1 55 LF Utility Trench Section P22 - 18x53 

153 103-1 72 LF Utility Trench Section P23 - 12x52 

154 103-1 12 LF Utility Trench Section P24 - 12x30 

155 103-1 12 LF Utility Trench Section R - 24x49 

156 103-1 34 LF Utility Trench Section R1 - 18x50 

157 103-1 26 LF Utility Trench Section S - 12x49 

158 103-1 45 LF Utility Trench Section S1 - 12x49 

159 103-1 208 LF Utility Trench Section U - 18x41 

160 103-1 130 LF Utility Trench Section U1 - 12x50 

161 103-1 48 LF Utility Trench Section U2 - 24x52 

162 103-1 178 LF Utility Trench Section U3 - 24x58 

163 103-1 32 LF Utility Trench Section U4 - 12x50 

164 103-1 36 LF Utility Trench Section U5 - 18x50 

165 103-1 59 LF Utility Trench Section U6 - 18x51 

166 103-1 94 LF Utility Trench Section U7 - 18x53 

167 103-1 261 LF Utility Trench Section V - 18x56 

168 103-1 72 LF Utility Trench Section V1 - 18x36 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

169 103-1 32 LF Utility Trench Section V2 - 18x58 

170 103-1 55 LF Utility Trench Section V3 - 12x51 

171 103-1 1,380 LF Utility Trench Section W - 6x35 

172 103-1 920 LF Utility Trench Section W1 - 12x35 

173 103-1 38 LF Utility Trench Section W2 - 18x35 

174 103-1 37 LF Utility Trench Section W3 - 18x49 

175 103-1 25 LF Utility Trench Section W4 - 18x41 

176 103-1 144 LF Utility Trench Section W5 - 12x51 

177 103-1 24 LF Utility Trench Section W6 - 12x34 

178 103-1 6 LF Utility Trench Section W7 - 12x33 

179 103-1 5 LF Utility Trench Section W8 - 12x36 

180 103-1 28 LF Utility Trench Section W9 - 24x34 

181 103-1 10 LF Utility Trench Section W10 - 18x35 

182 103-1 333 LF Utility Trench Section W11 - 18x39 

183 103-1 14 LF Utility Trench Section W12 - 12x35 

184 103-1 20 LF Utility Trench Section W13 - 12x35 

185 103-1 160 LF 
Jack and Bore Utility Crossing - Trench Section H16 - 
36" DIA Casing 

186 103-1 160 LF 
Jack and Bore Utility Crossing - Trench Section V3 - 
24" Casing 

187 103-1 160 LF 
Jack and Bore Utility Crossing - Trench Section W - 24" 
DIA Casing 

188 103-1 90 LF 
Jack and Bore Utility Crossing - Trench Section U7 - 
18" DIA Casing 

189 103-1 90 LF 
Jack and Bore Utility Crossing - Trench Section V - 12" 
DIA Casing 

190 103-1 90 LF 
Jack and Bore Utility Crossing - Trench Section H6 - 
10" DIA Casing 

191 103-1 2 LS Jack and Bore Preparation - Pits - Jacking Pit 

192 103-1 2 LS Jack and Bore Preparation - Pits - Receiving Pit 

193 103-1 2,667 CY 
Jack and Bore Preparation - Backfill and Compaction of 
Pits - Middlefield Road 

194 103-1 160 LF 
Jack and Bore Preparation - Dewatering - Middlefield 
Road 

195 103-1 160 LF 
Jack and Bore Preparation - Pavement Restoration - 
Middlefield Road 

ENGINEER’S ESTIMATE (SCHEDULE B) – Continued on Next Page 
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ENGINEER’S ESTIMATE (SCHEDULE B) – Continued from Previous Page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

196 103-1 160 LF Jack and Bore Preparation - Shoring - Middlefield Road 

197 103-1 1,500 CY 
Jack and Bore Preparation - Backfill and Compaction of 
Pits - UP R/W 

198 103-1 90 LF Jack and Bore Preparation - Dewatering - UP R/w 

199 103-1 90 LF Jack and Bore Preparation - Shoring - UP RW 

200 105-3 1 LS Trench Safety 

 

Engineer’s Estimate of SCHEDULE A Costs: $ 22,426,874  

Engineer’s Estimate of SCHEDULE B Costs: $   5,505,886  

TOTAL BASE BID (SCHEDULE A+B): $ 28,932,760  

 

 
NOTES: 

(1) (F) Final Pay Quantities – See Section 9-1.015, “Final Pay Items,” of the Standard Specifications. 

(2) (S) Specialty Items – As defined in Section 8-1.01, “Subcontracting,” of the Standard Specifications. 

(3) Gaps in Schedule A and Schedule B section numbering, above, indicate the Section is blank or does not apply. 

 
 

The foregoing quantities are approximate only, being given as a basis for the comparison 

of bids, and the County of San Mateo does not, expressly or by implication, agree that the actual 

amount of work will correspond herewith, but reserves the right to increase or decrease the 

amount of any class or portion of the work, or to omit any portion of the work, as may be 

deemed necessary or expedient by the Engineer. 

Payment to the Contractor for materials furnished and work completed shall be made by 

the County in accordance with Section 9 of the “Special Provisions” portion of these Contract 

Documents. Pursuant to Section 22300 of the Public Contract Code, Contractor may, upon his 

request and at Contractor’s expense, substitute equivalent securities for any moneys retained 

from such payment for the fulfillment of the Contract. 

When applicable, both Contractor and Subcontractor hereby agrees to pay not less 

than prevailing rates of wages and be responsible for compliance with all the provisions of 

the California Labor Code, Article 2-Wages, Chapter 1, Part 7, Division 2, Section 1770 et 
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seq and Section 1810 et seq. A copy of the prevailing wage scale established by the 

Department of Industrial Relations is on file in the office of the Director of Public Works, 

and available at www.dir.ca.gov/DLSR or by phone at 415-703-4774. California Labor 

Code Section 1776(a) requires each contractor and subcontractor keep accurate payroll 

records of trades workers on all public works projects and to submit copies of certified 

payroll records upon request. 

Additionally, pursuant to State Senate Bill SB 854 (Stat. 2014, chapter 28), effective 

January 1, 2015: 

A. No contractor or subcontractor may be listed on a bid proposal for a public works 

project (submitted on or after March 1, 2015) unless registered with the Department 

of Industrial Relations pursuant to Labor Code Section 1725.5 [with limited 

exceptions from this requirement for bid purposes only under Labor Code 

Section 1771.1(a)]. 

B. No contractor or subcontractor may be awarded a contract for public work on a 

public works project (awarded on or after April 1, 2015) unless registered with the 

Department of Industrial Relations pursuant to Labor Code Section 1725.5. 

C. This project is subject to compliance monitoring and enforcement by the 

Department of Industrial Relations. 

Wage rates for overtime shall be paid at not less than one and one-half (1½) times the 

above rates. Wage rates for Sundays and holidays shall be paid at not less than two times the 

above rates. 

The holidays upon which such rates shall be paid shall be all holidays recognized in the 

collective bargaining agreement applicable to the particular craft, classification, or type of 

worker employed on the Project. 

It is the policy of the County that Contractors on public projects employ their workers 

and craftsmen from the local labor market whenever possible. “Local Labor Market” is defined 

as the labor market within the geographical confines of the County of San Mateo, State of 
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California. Consistent with this policy, the Contractor is requested to employ craftsmen and other 

workers from the local labor market whenever possible to do so. 

Each bidder shall submit with the bid, Certificates of Compliance and Intent on a form 

provided in the “Proposal” section of these Contract Documents, a certificate that bidder is in 

compliance with the provisions of the Equal Employment Opportunity Requirement of Executive 

Order 11246, Title VII of the Civil Rights Act of 1964, the California Fair Employment and 

Housing Act and any other federal, State and local laws and regulations relating to equal 

employment opportunity. With the execution of said certificates, bidder also agrees that bidder will 

maintain or develop and implement, during the course of the work concerned, a program of hiring 

and employment, conducted without regard to race, religion, color, national origin, ancestry, sexual 

orientation, or sex of the applicants. With this certification, bidder shall submit any and all 

information that may be required by the County in connection with the particular project. 

Each bidder is hereby notified of the Section 9204 and Section 20104 et seq. of the Public 

Contract Code as those Sections (attached hereto as Appendix E) relate to resolution of 

construction claims, and to Section 3186 of the Civil Code, as amended January 1, 1999 with 

regard to stop notices and public entity’s rights to retain monies in order to provide for that entity’s 

reasonable cost of litigation. The bidder is further notified that all provisions of Section 9204 and 

Section 20104 et seq. of the Public Contract Code and Section 3186 of the Civil Code, as outlined 

above shall be considered as incorporated into and become an integral part of these specifications. 

Questions relating to equal employment should be directed to the San Mateo County 

Department of Public Works, Equal Employment Opportunity Program, 555 County Center, 5th 

Floor, Redwood City, CA 94063-1665, telephone (650) 363-4100. 

Plans and Specifications and forms of Proposal and Contract may be seen and obtained at 

the office of the Director of Public Works, 555 County Center, Redwood City, California, 

94063-1665. Plans and specifications may be obtained for a: 

NON-REFUNDABLE FEE OF $100 PER SET 

Additional technical questions should be directed to the office of the Director of Public 

Works, 555 County Center, Redwood City, California, 94063-1665, telephone (650) 363-4100. 
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The Contractor shall possess either a Class A License or a combination of Class C 

licenses that are applicable for the majority of the work at the time this contract is awarded. No 

Contract will be awarded to a Bidder who is not licensed as required by laws of the State of 

California. 

The Contractor is advised that a virtual pre-bid conference will occur on November 

12, 2020 at 10:00AM, and shall take place virtually on Microsoft Teams, toll free number: 

1-877-286-5733 and conference ID number: 700 637 16#.  Subsequently, Contractor shall 

email mraman@smcgov.org to be invited to the virtual pre-bid conference via an email 

appointment.  

The virtual pre-bid conference is not mandatory; however, the Contractor is 

advised that inspection of the site prior to the bid submittal and acknowledgement of said 

inspection will be required for the acceptance of the bid.   

The Contractor shall sign and date the Acknowledgement of Site Visit form 

provided on page 19 of the Proposal Section and submit with the bid.  Failure to complete 

this form shall be grounds for rejection of the bid.  

The County of San Mateo reserves the right to reject any or all bids and/or waive any 

informalities or irregularities in any bid received. 

Bidders may not withdraw their bid for a period of FORTY-FIVE (45) DAYS after the 

date set from the opening thereof. 

 

BY ORDER OF THE 

BOARD OF SUPERVISORS 

COUNTY OF SAN MATEO 

 

 

 

 

DATE: October 20 , 2020   

     

Michael Callagy, County Manager/ 

Clerk of the Board of Supervisors 
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